

# PAKYAW CONTRACT

## KNOW ALL MEN BY THESE PRESENTS:

This agreement made and entered into by virtue of the Laws of the Republic of the Philippines by and between LICAB WATER DISTRICT, a government owned and controlled corporation, with principal office at Real St., Poblacion Sur, Licab, Nueva Ecija, represented here by MS. ANNE LORELIE DL. LAURETA, in her capacity as General Manager referred to as PARTY OF THE FIRST PART:

-AND-

The PAKYAW CONTRACTOR MR. SENEN G. MARCOS with residence and postal address at Poblacion Sur, Licab, Nueva Ecija herein referred to as PARTY OF THE SECOND PART:

-WITNESSETH-

WHEREAS, to promote the use of the PAKYAW SYSTEM in undertaking Public Works and Project, the limit to capital outlay for "PAKYAW CONTRACTS from Public Works Projects" authorized under Section 1917 of the Revised Administrative Code, as amended by Presidential Decree No. 950, dated June 22, 1976;

WHEREAS, to eliminate the time consuming delays in bidding processes, the project of LABOR for the Improvement of LWD Multi-Purpose Ground Phase IV (Fence) at Real St. Poblacion Sur, Licab, Nueva Ecija, is being awarded through Pakyaw Contract to MR. SENEN G. MARCOS, who is a FOREMAN with equipment needed for the said project.

WHEREAS, the fund is available for the improvement, as approved by the Board of Directors;

WHEREAS, the project is awarded under PAKYAW CONTRACT TO MR. SENEN G. MARCOS IN AMOUNT OF ONE HUNDRED THOUSAND PESOS (100,000.00) or as shown below:


DESCRIPTION	QUANTITY	UNIT	UNIT COST	AMOUNT
Labor Cost	1	LOT	100,000.00	100,000.00
TOTAL AMOUNT				<u>P 100,000.00</u>


NOW THEREFORE, this Pakyaw Contract in Representation of the Licab Water District herein known as PARTY OF THE FIRST and MR. SENEN G. MARCOS under Pakyaw Contract, herein known as the PARTY OF THE SECOND PART have agreed, on the following terms and condition:




1. That the PARTY OF SECOND PART in consideration of the payment made by the PARTY OF THE FIRST PART shall finish the necessary labor for the PAKYAW CONTRACT.
2. That the PARTY OF THE SECOND PART shall complete the above mentioned project within 120 calendar days from the day, the PARTY OF THE SECOND PART signs the CONTRACT, provided that upon failure of THE PARTY OF THE SECOND PART to complete the work on said period a fine equivalent to one tenth (1/10) of the percent of the total value of contract as liquidated damages shall be imposed to the PARTY OF THE SECOND PART for each day of delay.
3. That the PARTY OF THE FIRST PART for and in consideration of the fulfillment of the contract by the PARTY OF THE SECOND PART will pay the PARTY OF THE SECOND PART in the Philippine Currency, the cost of labor stipulated in this contract, in accordance with the existing rules and regulations;
4. The supervision of the above project will be handled by the designated/authorized staff of Licab Water District.

IN WITNESS WHEREOF, the parties aforesaid have unto placed their hands on this day of **13 JUNE 2022** 2022, here at PDB CUR, LICAB, Nueva Ecija

  
ANNE LORELIE DL. LAURETA  
Party of the First Part  
C05# 15-010428  
Issued at: LTO-CAB CITY  
Issued on: January 24, 2018

  
SENEN G. MARCOS  
Party of the Second Part  
VIN # 4914-0002A-E1562SGM  
Issued at: Licab, Nueva Ecija  
Issued on: August 05, 2014

  
RIA F. M. NARNE  
Witness

  
HAZZEL ANNE DE. CAYETANO  
Witness



This instrument consists of three (3) pages including one which this acknowledgement is written, signed by the parties and their instrumental witnesses on the left margin.

WITNESS MY HAND AND NOTARIAL SEAL at the place and on the date first written above.

Doc. No. 415

Page No. 84

Book No. X

Series of non

*Evelyn J. Magno*  
ATTY. EVELYN J. MAGNO  
NOTARY PUBLIC  
UNTIL DECEMBER 31, 2022  
TALAVERA, NUEVA ECUIA  
PTR NO. TIV0411066/JAN 03, 2022-TAL. N.E.  
IBP NO. 179867 /JAN. 28, 2022-NUEVA ECUIA  
MCLE 6<sup>TH</sup> COMPLIANCE NO. 0027559-MAY 31,2019  
ROLL NO. 41363

*Jauch*

*Rancho Nuevo*